STATE OF CALI FORNI A

Bl D OPENI NG DATE 12/ 17/ 03

CONTRACT NUMBER 03-2A0904

LOCATI ON 03- PLA-267-6.7/7.3
DB GOALS:

PROPOSALS | SSUED 26

NUMBER OF BI DDERS 9
PROGRAM ELEMENTS RAS

ENG NEERS EST

Bl D TOTAL

1, 565, 702. 00

1, 568, 390. 50

1,627,782. 25

1, 686, 567. 00

1, 828, 966. 00

HA23 2, 250, 000

1,696, 000. 00 AMOUNT UNDER

Bl DDER | D

D SUMMARY DEPARTMENT
I N PLACER COUNTY NEAR KI NGS BEACH

FROM 4.1 KM NORTH OF ROQUTE 28 TO

0.1 KM NORTH OF CARNELI AN BAY

AVENUE (KP 10.8/11.8)

REHABI LI TATE DRAI NAGE FACI LI TI ES

DI SADVANTAGED BUSI NESS ENTERPRI SE - 13. 0%
FUND TOTAL

130, 298. 00

OF TRANSPORTATI ON

Bl D245
PAGE 1
12/ 18/ 03
CONTRACT CODE "A '
37 CONTRACT | TEMS

FEDERAL Al D ACST-P267-(016)E

P-

P267- (016) E

TOTAL NUMBER OF WORKI NG DAYS 114

PERCENT UNDER EST 7.68

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

JURI N CONSTRUCTI ON | NC

P O BOX 1434
W LLOW CREEK CA 95573

SONOVA ENG NEERI NG | NC

3601 A REG ONAL PARKVAY
SANTA RCSA CA 95403

FORD CONSTRUCTI ON COVPANY | NC

639 E LOCKEFORD STREET
LODI CA 95240

GORDON N BALL I NC

333 CAM LLE AVENUE
ALAMO CA 94507

BURDI CK EXCAVATI NG CO I NC

P O BOX 1328
KINGS BEACH CA 96143

FAX

FAX

FAX

FAX

FAX

530 629-4534
00738369
530 629- 3484

707 477-8190
00795703
707 526-7391

209 333-1116
00391570
209 333-8597

925 838-5675
00710807
925 838-5915

530 546-7217
00476659
530 546-7891



03- 2A0904
03- PLA- 267
12/ 17/ 03

1, 847, 007. 00

1,876, 876.00

1, 895, 043. 00

2,313, 841.00

S| ERRA NEVADA CONSTRUCTI ON | NC

P O BOX 50760
SPARKS NV 89435

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077-5085

DON GARCI A EXCAVATI NG AND
PAVI NG | NC

P O BOX 7176

SOQUTH LAKE TAHOE CA 96158

J A GONSALVES AND SON
CONSTRUCTI ON | NC

P O BOX 6553

NAPA CA 94581-1553

FAX

FAX

FAX

FAX

775 355-0420
00593393
775 355-0535

831 724-1011
00000089
831 768-4021

530 577-0558
00305618
530 577-0221

707 258-6261
00676166
707 258-1240

Bl D245
PAGE 2
12/ 18/ 03



03- 2A0904 Bl D245

03- PLA- 267 PAGE 3
12/ 17/ 03 12/ 18/ 03

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09 KELLYS EROSI ON CONTRCL ERCSI ON CONTRCL
2395 B TAVWPA STREET
RENO NV 89512

WANDAS FLAGGE NG TRAFFI C CONTROL SYSTEM
982 EAST LASSEN
CH CO CA 95973



03- 2A0904 Bl D245

03- PLA- 267 PAGE 4

12/ 17/ 03 12/ 18/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 S| ERRA ERCSI ON CONTROL ERCSI ON CONTRCL
RENO NV
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA S| GNS, CHANGEABLE MESSACE SI GN

FAI RFI ELD CA

STATEW DE SAFETY AND SI GNS CRASH CUSHI ONS
FAI RFI ELD CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 ADVANCED ASPHALT ASPHALT PAVI NG
TRUCKEE CA
H MAX LEE | NC STRUCTURAL CONCRETE
LCDI CA
SELBYS SO L ERCSI ON CONTRCL HYDROSEEDI NG
LI NCOLN CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
FORCE TRAFFI C CONTRCL CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)
EXETER CA
J J REBAR REBAR

SACRAMENTO CA
CONTI NUED ON NEXT PAGE



03- 2A0904 Bl D245

03- PLA- 267 PAGE 5

12/ 17/ 03 12/ 18/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 YERBA BUENA ENG NEERI NG EROSI ON CONTRCL ( PARTI AL)
SAN FRANCI SCO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ADVANCED ASPHALT ASPHALT CONCRETE PAVI NG
P O BOX 2602

TRUCKEE CA 96160

J J REBAR CORPCRATI ON REBAR
P O BOX 276028
SACRAMENTO CA 95827

SELBYS SO L ERCSI ON CONTROL CO I NC ERCSI ON CONTRCL
P O BOX 2120
LOOM S CA 95650

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 CAMBLI N STEEL REBAR
SACRAMENTO CA
FORCE TRAFFI C CONTRCL TRAFFI C CONTROL ( PARTI AL)
EXETER CA
SI ERRA ERGCSI ON' CONTROL ERCSI ON CONTRCL
RENO NV
TI MBERLI NE LOGGE NG CLEARI NG ( PARTI AL)

LOYALTON CA



03- 2A0904 Bl D245

03- PLA- 267 PAGE 6

12/ 17/ 03 12/ 18/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A C CURBS INC ASPHALT CONCRETE DI KE ( PARTI AL)
10 OAK LANE

FAI RFI ELD CA 94534

BAYWOOD ENVI RONVENTAL PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN
7 MOUNT LASSEN DRI VE STE A257
SAN RAFAEL CA 94093

CAMBLI N STEEL SERVI CE | NC REI NFORCI NG STEEL ( PARTI AL)
1655 EL CAM NO AVENUE
SACRAMENTO CA 95815

KELLEY EROSI ON CONTRCL EROSI ON CONTRCL ( PARTI AL)
2395 B TAVPA STREET
RENO NV 89512

SCHNABEL FOUNDATI ON TEMPORARY SHORI NG ( PARTI AL)
3075 CI TRUS Cl RCLE STE 150
WALNUT CREEK CA 94598

TI MBERLI NE LOGGE NG TREE REMOVAL AND CLEARI NG ( PARTI AL)

P O BOX 583
LOYALTON CA 96118

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C DI KE COVPANY | TEM 25
2788 VENTURE DRI VE
LI NCOLN CA 95648

SELBYS SO L ERGOSI ON CONTRCL CO | NC I TEM5S 15 THRU 18 AND 20 AND 22
P O BOX 2120
LOOM S CA 95650

CONTI NUED ON NEXT PAGE



03- 2A0904
03- PLA- 267
12/ 17/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 7

12/ 18/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 VI KI NG CONSTRUCTI ON
P O BOX 1508
RANCHO CORDOVA CA 95670

Bl DDER | D NAME AND ADDRESS

ITEMS 7, 8, 27, 31 AND 32

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 S| ERRA ERCSI ON CONTROL
RENO NV

EROSI ON CONTRCL



03- 2A0904 Bl D245

03- PLA- 267 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
12/ 17/ 03 12/ 18/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 15, 000. 00* 15, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00* 5, 000. 00
3 074029 TEMPORARY SI LT FENCE M 1, 050 10. 00 10, 500. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 157, 320. 00* 157, 320. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 24, 000. 00* 24, 000. 00
7 129000 TEMPORARY RAI LI NG (TYPE K) M 130 95. 00 12, 350. 00
8 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 200. 00 5. 600. 00
9 150668 REMOVE FLARED END SECTI ON EA 9 400. 00 3. 600. 00
10 031359 REMOVE ROCK SLOPE PROTECTI ON VB 240 100. 00 24, 000. 00
11 150805 REMOVE CULVERT M 51 300. 00 15, 300. 00
12 152604 MODI FY | NLET EA 3 2, 000. 00 6, 000. 00
13 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 50, 000. 00* 50, 000. 00
14 190101 ROADWAY EXCAVATI ON VB 9, 870 30. 00 296, 100. 00
15 (S) 202031 COVMVERCI AL FERTI LI ZER ( SLOW RELEASE) KG 780 2. 00 1, 560. 00
16 032133 PI NE NEEDLE STRAW VB 325 85. 00 27, 625. 00
17 (S) 203014 FI BER ( EROSI ON CONTROL) KG 2,080 2.00 4. 160. 00
18 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 1, 050 1.50 1, 575. 00
19 (S) 032123 COVPOST (| NCORPORATED) KG 817, 000 .15 122, 550. 00
20 (S) 203043 SEED (TYPE 1) (EROSI ON CONTROL) KG 9 150. 00 1, 350. 00
21 (S) 203044 SEED (TYPE 2) (EROSI ON CONTROL) KG 33 460. 00 15, 180. 00
22 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 195 4.00 780. 00
23 260201 CLASS 2 AGGREGATE BASE VB 490 80. 00 39, 200. 00
24 390102 ASPHALT CONCRETE (TYPE A) TONN 440 100. 00 44, 000. 00
25 394040 PLACE ASPHALT CONCRETE Di KE (TYPE A) M 450 10. 00 4. 500. 00
26 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2.5 1, 800. 00 4. 500. 00
27 031542 M NOR CONCRETE (M NOR STRUCTURE) VB 160 1, 150. 00 184, 000. 00
( FOREBAY)
28 620909 450 MM ALTERNATI VE Pl PE CULVERT M 44 375. 00 16, 500. 00
29 620913 600 MV ALTERNATI VE Pl PE CULVERT M 210 450. 00 94, 500. 00
30 700657 900 MM CORRUGATED STEEL Pl PE | NLET M 8 500. 00 4. 000. 00
(1.63 MM THI CK)
31 031363 SAND TRAP NO. 1 LS LUMP SUM 200, 000. 00* 200, 000. 00
32 031364 SAND TRAP NO. 2 LS LUMP SUM 115, 000. 00* 115, 000. 00
33 721009 ROCK SLOPE PROTECTI ON VB 120 100. 00 12, 000. 00
(FACI NG, METHOD B)
34 722020 GABI ON VB 28 190. 00 5, 320. 00



Bl D245

03- 2A0904
03- PLA- 267 CONTRACT PROPOSAL OF LOW BI DDER PAGE 9
12/ 17/ 03 12/ 18/ 03
| TEM | TEM UNI T OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MVEASURE QUANTI TY Bl D AMOUNT
35 (F) 750001 M SCELLANEQUS | RON AND STEEL KG 369 7.00 2,583. 00
36 031365 CHAI N BARRI CADE EA 7 7.00 49. 00
37 999990 MOBI LI ZATI ON LS LUWP SUM 30, 000. 00* 30, 000. 00

TOTAL 1, 565, 702. 00



| TEM
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03- 2A0904

03- PLA- 267
12/ 17/ 03
SECOND

BI D AMOUNT
3, 729. 00* 3729. 00
10, 731. 00* 10731. 00
5.00 5250. 00
3, 723. 00* 3723. 00
30, 461. 00* 30461. 00
12,121. 00* 12121. 00
90. 00 11700. 00
230. 00 6440. 00
132. 00 1188. 00
45. 00 10800. 00
106. 00 5406. 00
662. 00 1986. 00
50, 000. 00* 50000. 00
30. 20 298074. 00
2.00 1560. 00
74. 00 24050. 00
1.00 2080. 00
1.00 1050. 00
.15 122550. 00
201. 00 1809. 00
151. 00 4983. 00
5. 00 975. 00
160. 00 78400. 00
122. 00 53680. 00
25.00 11250. 00
1,911.00 4777. 50
1, 150. 00 184000. 00
286. 00 12584. 00
290. 00 60900. 00
655. 00 5240. 00
234, 449. 00* 234449. 00
120, 716. 00* 120716. 00
154. 00 18480. 00
364. 00 10192. 00
2.00 738. 00
761. 00 5327. 00
156, 991. 00* 156991. 00
1, 568, 390. 50

SUMMARY

195.
440.

2.

100.
120.

6.

2, 500.
1, 200.
500.
500.

1, 100.
179, 000.
139, 750.
210.
600.

2.

1, 000.
160, 000.

OF REMA
RD
AMOUNT
00* 2500
00* 45000
00 7350
00* 2500
00* 40000
00* 7500
00 16250
00 7000
00 720
00 6000
00 5100
00 1800
00* 50000.
00 355320.
75 1365.
00 11375.
10 2288.
.05 52.
.10 81700.
00 1755.
00 14520.
75 536.
00 49000.
00 52800.
25 2812.
00 6250.
00 192000.
00 22000.
00 105000.
00 8800.
00* 179000.
00* 139750.
00 25200.
00 16800.
00 738.
00 7000.
00* 160000.
1, 627,782.25

NI NG BI DDERS
FOURTH

Bl D AMOUNT
1, 000. 00~ 1000
3, 000. 00* 3000
10. 00 10500
3, 000. 00* 3000
65, 000. 00* 65000
10, 000. 00* 10000
100. 00 13000
200. 00 5600
100. 00 900
35.00 8400
80. 00 4080
800. 00 2400
50, 000. 00* 50000.
40. 00 394800.
1.00 780.
65. 00 21125.
1.00 2080.
1.00 1050.
.13 106210.
100. 00 900.
235.00 7755.
2.00 390.
85. 00 41650.
110. 00 48400.
11. 00 4950.
2,500. 00 6250.
1, 200. 00 192000.
450. 00 19800.
450. 00 94500.
900. 00 7200.
205, 000. 00* 205000.
165, 000. 00* 165000.
80. 00 9600.
380. 00 10640.
3.00 1107.
500. 00 3500.
165, 000. 00* 165000.
1, 686, 567. 00

Bl D245
PAGE 10
12/ 18/ 03
FI FTH
Bl D AMOUNT
5, 100. 00~ 5100
30, 000. 00* 30000
20. 00 21000.
3, 500. 00* 3500.
138, 000. 00* 138000.
21, 200. 00* 21200.
155. 00 20150.
415. 00 11620.
200. 00 1800.
30. 00 7200.
85. 00 4335.
1, 000. 00 3000.
50, 000. 00* 50000.
30. 00 296100.
4.00 3120.
37.50 12187.
1.20 2496.
1.30 1365.
.19 155230.
200. 00 1800.
404. 00 13332.
3.00 585.
95. 00 46550.
140. 00 61600.
15. 00 6750.
2,500. 00 6250.
1, 094. 00 175040.
360. 00 15840.
325. 00 68250.
1, 000. 00 8000.
251, 000. 00* 251000.
171, 500. 00* 171500.
145. 00 17400.
370. 00 10360.
9. 50 3505.
800. 00 5600.
178, 200. 00* 178200.
1, 828, 966. 00



03- 2A0904 Bl D245

03- PLA- 267 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
12/ 17/ 03 12/ 18/ 03
| TEM SI XTH SEVENTH El GHTH NI NTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00 5, 000. 00~ 5000. 00 25, 000. 00* 25000. 00
2 70, 000. 00* 70000. 00 35, 000. 00* 35000. 00 30, 000. 00* 30000. 00 15, 000. 00* 15000. 00
3 30. 00 31500. 00 18. 00 18900. 00 10. 00 10500. 00 19. 00 19950. 00
4 5, 000. 00* 5000. 00 8, 000. 00* 8000. 00 2,500. 00* 2500. 00 5, 950. 00* 5950. 00
5 60, 000. 00* 60000. 00 88, 073. 00* 88073. 00 80, 000. 00* 80000. 00 210, 000. 00O* 210000. 00
6 25, 000. 00* 25000. 00 20, 000. 00* 20000. 00 26, 400. 00* 26400. 00 75, 000. 00* 75000. 00
7 125. 00 16250. 00 85. 00 11050. 00 140. 00 18200. 00 425. 00 55250. 00
8 250. 00 7000. 00 325. 00 9100. 00 110. 00 3080. 00 1, 200. 00 33600. 00
9 500. 00 4500. 00 200. 00 1800. 00 250. 00 2250. 00 1, 250. 00 11250. 00
10 100. 00 24000. 00 35. 00 8400. 00 45. 00 10800. 00 108. 00 25920. 00
11 175. 00 8925. 00 250. 00 12750. 00 40. 00 2040. 00 400. 00 20400. 00
12 1, 500. 00 4500. 00 900. 00 2700. 00 1, 000. 00 3000. 00 1, 505. 00 4515. 00
13 50, 000. 00* 50000. 00 50, 000. 00* 50000. 00 50, 000. 00* 50000. 00 125, 000. 00* 125000. 00
14 48. 00 473760. 00 37.00 365190. 00 40. 00 394800. 00 69. 00 681030. 00
15 1.80 1404. 00 2.00 1560. 00 2.75 2145. 00 2.00 1560. 00
16 65. 00 21125. 00 80. 00 26000. 00 35.00 11375. 00 77.00 25025. 00
17 1.00 2080. 00 2.00 4160. 00 1.10 2288. 00 1.00 2080. 00
18 1.06 1113. 00 1.10 1155. 00 .90 945. 00 1.00 1050. 00
19 .13 106210. 00 .15 122550. 00 .10 81700. 00 .25 204250. 00
20 175. 00 1575. 00 150. 00 1350. 00 200. 00 1800. 00 300. 00 2700. 00
21 125. 00 4125. 00 460. 00 15180. 00 440. 00 14520. 00 150. 00 4950. 00
22 2.20 429. 00 20. 00 3900. 00 3.00 585. 00 3.00 585. 00
23 125. 00 61250. 00 90. 00 44100. 00 109. 00 53410. 00 175. 00 85750. 00
24 150. 00 66000. 00 80. 00 35200. 00 126. 00 55440. 00 121. 00 53240. 00
25 15. 00 6750. 00 10. 00 4500. 00 7.00 3150. 00 38. 00 17100. 00
26 1, 500. 00 3750. 00 1, 850. 00 4625. 00 3, 000. 00 7500. 00 5, 000. 00 12500. 00
27 800. 00 128000. 00 1, 100. 00 176000. 00 1, 200. 00 192000. 00 700. 00 112000. 00
28 400. 00 17600. 00 300. 00 13200. 00 250. 00 11000. 00 750. 00 33000. 00
29 500. 00 105000. 00 325. 00 68250. 00 265. 00 55650. 00 700. 00 147000. 00
30 1, 500. 00 12000. 00 1, 000. 00 8000. 00 900. 00 7200. 00 812. 00 6496. 00
31 200, 000. 00* 200000. 00 320, 000. 00* 320000. 00 445, 000. 00~ 445000. 00 85, 000. 00* 85000. 00
32 150, 000. 00* 150000. 00 180, 000. 00* 180000. 00 275, 000. 00* 275000. 00 48, 000. 00* 48000. 00
33 250. 00 30000. 00 175. 00 21000. 00 150. 00 18000. 00 375. 00 45000. 00
34 400. 00 11200. 00 300. 00 8400. 00 240. 00 6720. 00 1, 400. 00 39200. 00
35 2.00 738. 00 7.00 2583. 00 5.00 1845. 00 25.00 9225. 00
36 500. 00 3500. 00 600. 00 4200. 00 600. 00 4200. 00 2,895.00 20265. 00
37 127, 723. 00* 127723. 00 175, 000. 00* 175000. 00 5, 000. 00~ 5000. 00 50, 000. 00* 50000. 00
TOT 1, 847, 007. 00 1, 876, 876. 00 1, 895, 043. 00 2,313, 841. 00



